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LETTER OF ASSENT 

 

METRO OFFICIAL/OFFICE 

 

PROJECT NAME: Crenshaw LAX Transit Corridor 
 

This is to certify that the undersigned Contractor/Subcontractor/Employer (C/S/E) has read and 

understood the Project Labor Agreement (PLA) entered into between the Los Angeles County 

Metropolitan Transit Authority (LACMTA) and signatory Building and Construction Trades 

Councils and Unions dated October 11, 2013, and the LACMTA Construction Careers Policy 

(Policy).  The undersigned C/S/E hereby agrees to comply with all of the terms and conditions of 

the aforementioned duly signed PLA and Policy. 

 

The undersigned C/S/E acknowledges that compliance with the provisions of Article VII relating 

to Targeted Disadvantaged Workers, Workforce Referral and Development and Apprenticeship 

Participation are of particular importance. 

 

It is understood that the signing of the Letter of Assent shall be as binding on the undersigned 

C/S/E as though the C/S/E had signed the PLA and shall require all its subcontractors, of 

whatever tier, to become similarly bound for all work within the scope of this PLA and the 

Policy. 

 

This further certifies (per Articles 1.9, III & the Policy) that the undersigned C/S/E understands 

that the submission of this Letter of Assent and employment hiring plan will be required prior to 

the commencement of any work in relation to this contract.  Non-submittal of this letter and all 

required hiring plan documentation may preclude the C/S/E from being approved to work on this 

project. 

 

This Letter of Assent shall become effective and binding upon the undersigned C/S/E as of 

below date of execution, and shall remain in full force and effect until the completion of the 

above stated project. 

 

Sincerely, 

Deborah Dyson Electrical Contractors 

 

 

 

 

By: __________________________                                   Date:____________________ 

Don Tobias, Project Manager 
 

October 16, 2013




